


**NOTICE OF DECISION BY THE BOARD OF COUNTY COMMISSIONERS OF
CLAY COUNTY, FLORIDA ON BID NO. 06/07-54, PROJECT 102D
5835 CR 218, MAXVILLE**

In accordance with the provisions of Section 120.57 (3), Florida Statutes, notice is hereby given and posted of the decision of the Board of County Commissioners of Clay County, Florida (hereinafter the "Board") with respect to Bid No: 06/07-54, Project 102D. Bids were opened on August 21, 2007. On September 11, 2007, the Board during its regular meeting rendered its decision to post the notice of intent and to award the Bid and contract to the best and lowest bidder, Libert Homes, Inc. in the amount of \$19,380 immediately following the 72-hour posting period provided no protest is filed. Attached hereto is a Bid Recommendation for Bid No. 06/07-54, Project 102D. The decision of the Board is final. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.



Fritz Behring
County Manager

Date of posting:

9.12.07

Time of Posting:

3:30 PM

initials: DW
DS

Date of removal:

09.26.07

Time of removal:

4:03

initials: DS
DW

BID RECOMMENDATION

Bid Number: 06-07/54 Project # 102-D

Fred & Thelma Carter
5835 CR 218
Maxville, FL 32234

OPENING DATE: August 21, 2007

<u>BIDDERS:</u>	<u>BASE BID</u>	<u>ALT 1</u>	<u>TOTAL BID</u>
		<u>(ADD'L WORK)</u>	
<u>RW Tobias Inc .</u>	<u>"No Bid"</u>		
<u>Kegley Custom Builders</u>	<u>\$24,675</u>		
<u>Libert Homes, Inc.</u>	<u>\$19,380</u>		
<u>Michael Thomas Contracting</u>	<u>\$27,075</u>		
<u>Carter Builders, Inc</u>	<u>\$26,180</u>		
<u>Chad Wilhite, Inc</u>	<u>\$20,000</u>		

Staff Assigned to Tabulate bids and Make Recommendations:

NAME

TITLE

BID OPENING

Jeanne Aten

SHIP Assistant

BID TABULATION

Barbara L. Taylor

SHIP Coordinator

Tom Martinson

Building Official

RECOMMENDATION: Award bid to Libert Homes, Inc. as the best and lowest bid.

Approve advance payment per terms of contract. Check will not be released until certification of completed work.