NOTICE OF DECISION BY THE BOARD OF COUNTY COMMISSIONERS OF
CLAY COUNTY, FLORIDA, ON BID NO. 07/08-16
Project 106-A

In accordance with the provisions of Section 120.57 (3), Florida Statutes, notice is
hereby given and posted of the decision of the Board of County Commissioners of Clay
County, Florida (hereinafter the “Board”) with respect to Bid No.: 07/08-16, Project 106-
A. Bids were opened on April 15, 2008. On April 22, 2008, the Board during its regular
meeting rendered its decision to post the notice of intent and to award the bid to the
lowest and/or best bid, Duhart Properties, LLC., immediately following the 72-hour
posting period provided no protest is filed. Attached hereto is a Bid Recommendation
for Bid No. 07/08-16, Project 106-A. The decision of the Board is final. Failure to file a
protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute
a waiver of proceedings under Chapter 120, Florida Statutes.

Fritz A. Behring
County Manager
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BID RECOMMENDATION

Bid Number: 07/08-16 Project # 106-A

Martin & Adeleane Dixon
3600 Caroline Blvd
Penney Farms, FL. 32079

OPENING DATE: April 15,2008

BIDDERS: BASE BID ALT | TOTAL BID
(ADD'L WORK)
BA Wilson Construction, Inc $41975.00
Duhart Properties, LLC $28702.35
DB & Sons : $34238.50
Libert Homes $39165.00
Chad Willhite, Inc $37720.00
Anderson & Raulerson $38510.00
Carter Builders $37650.00

Staff Assigned to Tabulate bids and Make Recommendations:
NAME TITLE
BID OPENING

Barbara L. Taylor N SHIP Coordinator

BID TABULATION

Barbara L. Taylor SHIP Coordinator
David Conner Building Official

RECOMMENDATION: Award bid to Duhart Properties, LLC as the best
and lowest bid.

Approve advance payment per terms of contract. Check will not be released
until certification of completed work.






